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MOCAP PUBLIC 
ENGAGEMENT 
COORDINATINON 
PROGRAM 
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ADDENDUM #1 
 

MOCAP Public Engagement Coordination Program 
 

Please note the following clarifications & changes to the RFP. 
 
Proposal Schedule 
Deadline 
Proposals must be received no later than Friday, January 13, 2023 Friday, January 20, 2023 
at 12:00PM Noon Local Time. 

 
Scope of Services 
Program Establishment 
In order for proposers to assess the level of effort needed to establish the Public Engagement 
Coordination Program, the following information provides a broad estimate of the number of 
projects conducted by each Division in a typical year and the number of those projects that 
involve any aspect of public engagement in the current process. 
 

1. Engineering & Construction (E&C) 
 

 Capital projects focus on the safety, performance, life-span, and aesthetics of the City’s 
transportation infrastructure, such as roads, bridges, and bicycle networks. In a typical 
year, there are 50+ projects in the design phase and 50+ projects under construction. 
The current process includes public engagement at the 30% design point and then again 
before construction. 

 
 Additional roadway projects, such as roadway repaving and repairs, have limited public 

engagement by providing a project summary notification to the respective City Council 
representative for distribution at least 2 weeks prior to construction. In a typical year, 
there are 100+ roadway repaving projects. 
 
 

2. Real Estate 
 

 Approximately 30 to 40 transactions are completed in a typical year. Most transactions 
are subject to attorney-client privilege that do not permit any public engagement. 
However, 2 to 5 high-profile transactions per year have some aspects of public 
engagement. 
 
 

3. Architecture & Site Development (DASD) 
 

 Site Development completes approximately 2 to 3 full park capital renovation projects 
per year that involve public engagement on an ad-hoc basis or as requested by City 
Council. Maintenance renovation projects do not have any aspect of public engagement 
and includes approximately per year: 
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o Courts (tennis and basketball): 1 to 6 parks depending on the number of courts 
o Fields (diamond and rectangle): 1 to 2 parks 
o Playgrounds: 1 to 3 parks 
o Playground safety surfacing: 10+ parks 

 
Site Development also works on approximately 5+ projects not related to parks per year. 

 
 Architecture projects range from recreation centers, to public safety facilities (fire and 

police stations, etc.), to other city-owned buildings and facilities (West Side Market, City 
Hall, parking garages, salt domes, etc.). The majority of projects do not have any aspect 
of public engagement unless as requested by City Council. In a typical year projects 
include approximately: 

 
o 5+ recreation centers (full renovations to phased improvements) 
o 5+ public safety facilities (new build, full renovations, to phased improvements) 
o 10+ other city-owned buildings or facilities (typically phased improvements only) 

 
 
 
 

 
  


